

Minnehaha County Facilities & Construction

Energy Plant Chiller Replacement 415 N. Dakota Ave. Sioux Falls, SD 57104

Updated Contractor's Bid Date: October, 21, 2020 9:00 a.m.

Bid Submittal Location: Minnehaha County Auditor's Office
415 North Dakota Avenue
Sioux Falls, SD 57104

This Addendum is hereby incorporated into and made a part of the original bid documents for the named project as if set forth therein in full.

ADDENDUM NO. 2:

The following becomes a part of the original RFP Instructions, Drawings, and Project Manual, taking precedence over those items that may conflict.

SPECIFICATIONS ITEMS:

1. The proposal due date has been changed from October 14, 2020 to October 21, 2020. The Notice to Proceed date has been changed from on or near October 27, 2020 to on or near November 3, 2020. Other project completion dates shall remain as specified.
2. A revised bid form will be issued in a future addendum to reflect the date changes.
3. Information presented in addendum 1 regarding salvage of the chillers will be clarified in a future addendum. Disregard addendum 1.
4. Information discussed at the Pre-Proposal meetings was minor and will be summarized in a future addendum.
5. Information for requirements for structural steel and supports under the cooling towers will be issued in a future addendum.

Offerors shall acknowledge receipt and acceptance of this ADDENDUM by signing the space provided on the proposal form.



500 N. Minnesota Avenue, Sioux Falls, SD 57104
Strong Foundation. Strong Future.
Equal Opportunity Employer and Service Provider

P: (605)367-4241
F: (605)367-7425
minnehahacounty.org

